Our Ref: KETRACO/PT/029/2024

Notice to all Bidders

RE: TENDER ADDENDUM AND CLARIFICATION 2

RE: TENDER FOR SUPPLY OF ONE (1) 23MVA 132/33KV AND ONE (1) 23MVA 132/11KV POWER TRANSFORMERS WITH ON LOAD TAP CHANGER (OLTC) SWITCHES; TENDER NUMBER KETRACO-PT-029-2024

The following amendments are made to the specified provisions for Supply of One (1) 23mva 132/33kv and One (1) 23mva 132/11kv Power Transformers With On Load Tap Changer (OLTC) Switches; TENDER NUMBER KETRACO-PT-029-2024

Find herein the ADDENDUM and CLARIFICATION No. 2, consisting of TWO (2) pages into the Principal Tender Documents as attached. This document should be returned along with duly filled Form of Tender.

HESBON KISERO

Ag. SENIOR MANAGER, SUPPLY CHAIN

TENDER FOR SUPPLY OF ONE (1) 23MVA 132/33KV AND ONE (1) 23MVA 132/11KV POWER TRANSFORMERS WITH ON LOAD TAP CHANGER (OLTC) SWITCHES; TENDER NUMBER KETRACO-PT-029-2024

4 We respectfully request an extension of two	 1. Purchase order received; 2. GA drawings have been signed off as correct; and 3. A preliminary meeting has been held 50% remainder after completion of FAT (Factory acceptance testing) and prior to up liftment from EXW. 	 50% down payment once the following criteria has been met: 	3 Consideration of our payment terms:		2 Please clarify the requirements for in	transformer is based on Dyn1 or Dyn11	1 Please clarify whether the connection	No Bidder's Clarifications
We respectfully request an extension of two weeks beyond the current due date. Deadline for Tender Submission remains as 29th October 2024	drawings have been signed y meeting has been held f FAT (Factory acceptance m EXW.		Payment terms shall only be discussed with the successful hidder after the	rester to the operations for Fower Hallstofffers, 5.5.7 Hallstofffer Off	Please clarify the requirements for insulation oil of 132/11kV Refer to the Specifications for Dough Transforment 5.2.7 Transfo	Datasheet No.17	Please clarify whether the connection group of the 132/33kV Refer to the Specifications for Power Transformers, 10.2 Technical	KETRACOs Response